PS&E JOB NO:
WORK ORDER# :

ITEM
NO.

16

17

STD.
ITEM

0001

6890

6912

TRAIN CONTRACT NO: 000000
XL1234 REGION NO: O

ITEM DESCRIPTION

POST, ANCHOR, HARDWARE

LABOR FOR SIGN RELOCATION

- PINES SOUTH SIGNAL SYSTEM 1

5C(IMSA 20-1) SIGNAL CONTROL CABLE 14AWG
TYPE 7 J-BOX - ST. PLAN J-11C

EPOXY 82A, 82Al, 82B SPLICE
BACKHOE--CASE 580 SUPER K OR EQUIVALENT
TRENCH AND BACKFILL (LABOR)

BACKFILL (FNDINS/ JB'S ONLY)

CONDUIT REMOVAL

250W HPS

TYPE II J-BOX - ST PLAN J-11A

PUSH BUTTON ASSEMBLY, ST. PLAN J-5

* * %

TYPE N ARM MOUNT (ASTROBRAC/3M), ST. PLAN J-6G

SIGNAL HEADS REMOVAL

TYPE K, SINGLE VEH. HD SIDE MT, ST. PLAN J-6F

NEON GRID W/Z-CRATE VIS. (12" MAN/HAND SYMB.)

TYPE E, CLAMSHELL, ST. PLAN J-6F - LABOR ONLY

LUMP SUM BREAKDOWN

UNIT
MEAS

EST.

CRHR

EACH

EACH

HR

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

* * %

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
CONTRACT ADMNISTRATION & PAYMENT SYSTEM

PLANNED

QUANTITY

1,800.

28.
16.
400.
11.

200.

.00

.00

.00

00

.00

00

00

00

00

00

.00

.00

.00

.00

.00

.00

.00

.00

DATE: 08/09/2007 PAGE: 1

TIME: 15:04 VER: 1
DOT_RGG800
ESTIMATED ESTIMATED
UNIT PRICE AMOUNT
128,000.
0.0000 0.
TOTAL = 0.
1,000.
700.0000 700.
100.0000 300.
TOTAL = 1,000
81,000.
1.1128 2,003.
660.0000 2,640.
59.5000 1,666.
36.8125 589.
3.0000 1,200.
50.0000 550.
0.2500 50.
38.0000 38.
330.0000 1,320.
229.0000 458.
140.0000 1,120.
50.0000 600.
119.0000 119.
559.0000 1,118.
142.0000 284.

00

00

00

00

00

00

.00

00

04

00

00

00

00

00

00

00

00

00

00

00

00

00

00



PS&E JOB NO: TRAIN CONTRACT NO: 000000 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 08/09/2007 PAGE: 2
WORK ORDER#: XL1234 REGION NO: 0 CONTRACT ADMNISTRATION & PAYMENT SYSTEM TIME: 15:04 VER: 1
* * * TLUMP SUM BREAKDOWN * * * DOT_RGG800

ITEM STD. UNIT PLANNED ESTIMATED ESTIMATED
NO. ITEM ITEM DESCRIPTION MEAS QUANTITY UNIT PRICE AMOUNT

17 6912 — PINES SOUTH SIGNAL SYSTEM 1 L.S 81,000.

CONDUCTOR REMOVAL L.F. 4,000.00 0.2500 1,000.

FOUNDATION (TO 2' BELOW GRADE) REMOVAL EACH 1.00 150.0000 150.

4" SCHED. 40 HDPE (DIRECTIONAL DRILLING) L.F. 300.00 34.0000 10,200.

BACKPLATE - 3 SECTION 12" EACH 10.00 84.8000 848.

3 - SECTION 3M EACH 10.00 1,282.5000 12,825.

INSTALL CABINET ON FOUNDATION EACH 1.00 500.0000 500.

CONTROLLER CAB. FOUND ST. PLAN J-3B & J-6C EACH 1.00 1,033.0000 1,033.

TERMINAL CABINENT, 8"X16"X12", W/LOCK EACH 3.00 520.0000 1,560.

3 LOOPS - 6' DIAMETER ROUND EACH 8.00 1,875.0000 15,000.

FLOODLIGHT EMRG. INDIC. EACH 3.00 136.3333 409.

OPTICOM MODEL 722 DETECTOR EACH 3.00 1,079.6667 3,239.

3" L.F. 700.00 11.6000 8,120.

2 1/2" L.F. 200.00 8.8750 1,775.

12" TUNNEL EACH 30.00 34.1667 1,025.

2" L.F. 300.00 6.8000 2,040.

MANLIFT--UTILITY TRUCK OR FLATBED W/40' BUCKET HR 20.00 34.5000 690.

11/2" L.F. 100.00 6.0100 601.

2C SHIELDED 14AWG (IMSA 50-2), ST. SPECS. 9-29.3 L.F. 2,900.00 0.8597 2,493.

3C SHIELDED 3-20AWG W/ALUM. -MYLAR SHIELD & 1-20AWG GROUND L.F. 800.00 1.1125 890.

#2 THW OR USE L.F. 330.00 2.4121 795.

#6 THW OR USE L.F. 100.00 1.1300 113.

TYPE D, SINGLE PED, OR VEH. HD TOP MT, ST. PLAN J-6F EACH 1.00 94.0000 94.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

13

00

99

00

00



PS&E JOB NO: TRAIN CONTRACT NO: 000000 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 08/09/2007 PAGE: 3
WORK ORDER#: XL1234 REGION NO: 0 CONTRACT ADMNISTRATION & PAYMENT SYSTEM TIME: 15:04 VER: 1
* * * TLUMP SUM BREAKDOWN * * * DOT_RGG800

ITEM STD. UNIT PLANNED ESTIMATED ESTIMATED
NO. ITEM ITEM DESCRIPTION MEAS QUANTITY UNIT PRICE AMOUNT

17 6912 — PINES SOUTH SIGNAL SYSTEM 1 L.S 81,000.

#8 THW OR USE L.F. 500.00 0.8240 412.

JUNCTION BOX REMOVAL EACH 10.00 50.0000 500.

STANDARD COBRA HEAD (ALUM. 250W/240V HPS, W/BALLAST) EACH 1.00 194.0000 194.

TYPE I - ST. PLAN J-11A EACH 1.00 248.0000 248.

CLEAN-UP HR 8.00 50.0000 400.

TOTAL = 80,910.

18 SIGNAL INTERCONNECT SYSTEM 2 L.S. 9,000.

0.00 0.0000 0

0.00 0.0000 0

TOTAL = 0

19 6971 L.S 150,000.

LUMP SUM TRAFFIC CONTROL EST. FROM TRAFFIC L.S 1.00 35,000.0000 35,000.

6956 SEQUENTIAL ARROW SIGN HR 96.00 5.0000 480.

6964 TEMPORARY TRAFFIC CONTROL DEVICES L.S 1.00 1,500.0000 1,500.

6968 TRAFFIC CONTROL VEHICLE DAY 32.00 100.0000 3,200.

6972 TRAFFIC CONTROL SUPERVISOR HR 176.00 50.0000 8,800.

6979 TRAFFIC CONTROL LABOR HR 1,056.00 45.0000 47,520.

6994 PORTABLE CHANGEABLE MESSAGE SIGN EACH 4.00 3,000.0000 12,000.

6995 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN HR 2,688.00 10.0000 26,880.

7447 TRUCK-MOUNTED IMPACT ATTENUATOR EACH 1.00 2,000.0000 2,000.

7449 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR HR 96.00 70.0000 6,720.

00

00

00

00

00

00

16

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00



PS&E JOB NO:
WORK ORDER# :

ITEM
NO.

19

22

23

STD.
ITEM

6971

7450

7028

7038

TRAIN CONTRACT NO: 000000
XL1234 REGION NO: O

ITEM DESCRIPTION

REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

CONTRACTOR PROVIDED CURE BOX

SURVEY CREW (THREE SURVEYORS)
SURVEY EQUIPMENT

SURVEY TRUCK

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

CONTRACT ADMNISTRATION & PAYMENT SYSTEM

* * * LUMP SUM BREAKDOWN

UNIT
MEAS

EST.

CRHR

DAY

DAY

* * %

PLANNED
QUANTITY

210.

21.

21.

.00

.00

00

00

00

DATE: 08/09/2007 PAGE: 4

TIME: 15:04

DOT_RGG800

ESTIMATED
UNIT PRICE

5,000.0000

TOTAL =

500.0000

TOTAL =

150.0000
250.0000
40.0000

TOTAL =

VER: 1

ESTIMATED
AMOUNT

150, 000.
5,000.
149,100.
1,500.
1,500.
1,500.
30,920.
31,500.
5,250.
840.

37,590.

00

00

00

00

00

00

00

00

00

00

00



